SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER - 366 CONTRACT ID : R -27306-C
LETTING DATE : 03/23/04 10:00 AM

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 303-01180 COMPACTED AGGREGATE, NO. 53 40.000 TON

5 303-07449 COMPACTED AGGREGATE, NO. 73 500.000 TON

6 304-07783 HMA PATCHING, TYPE D 50.000 TON

7 306-08033 MILLING, ASPHALT, 1 IN. 124,897.000 SYS

8 401-06264 PROFILOGRAPH, HMA LUMP LUMP
9 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 10,304.000 TON

10 406-05520 ASPHALT FOR TACK COAT 35.000 TON

11 507-07480 PCCP PROFILING 4,800.000 SYS

12 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 440.000 LFT

13 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
16 801-06710 FLASHING ARROW SIGN 80.000 DAY

17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 40.000 DAY

19 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,400.000 LFT
20 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,400.000 LFT
21 808-06368 TRANSVERSE MARKING, REMOVE 1,200.000 LFT
22 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 11,077.500 LFT
23 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 41,743.000 LFT
24 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 3,340.000 LFT
25 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 1,200.000 LFT
26 808-06716 LINE, REMOVE 2,400.000 LFT
27 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 600.000 LFT
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 41,743.000 LFT
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 552.000 EACH

30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 552.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2
408 CONTRACT ID : R -27400-B
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 SLIPLINING PIPE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 725-06862 PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT 168.000 LFT
4 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
5 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 3
CALL ORDER : 554 CONTRACT ID : RS-27154-C
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02241 GUARDRAIL, REMOVE 1,300.000 LFT
5 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 23.000 EACH
7 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
8 303-07449 COMPACTED AGGREGATE, NO. 73 3,000.000 TON
9 304-07491 HMA PATCHING, TYPE C 500.000 TON
10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 225,325.000 SYS
11 306-08043 MILLING, TRANSITION 2,614.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 6,160.000 TON
14 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 17,963.000 TON
15 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 14,847.000 TON
16 402-07452 HMA, TYPE C, WEDGE AND LEVEL 500.000 TON
17 406-05520 ASPHALT FOR TACK COAT 126.000 TON
18 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 6.000 EACH
19 601-05999 CURVED TERMINAL END 1.000 EACH
20 601-06035 GUARDRAIL, RESET 5,697.000 LFT
21 601-92948 GUARDRAIL, ADJUST HEIGHT 11,333.000 LFT
22 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
23 601-94690 GUARDRAIL END TREATMENT, MS 5.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,025.000 LFT
25 605-05523 CURB, HMA 5,697.000 LFT
26 608-04395 AGGREGATE FOR SHOULDER DRAINS 20.000 TON
27 610-05527 HMA FOR APPROACHES 917.000 TON
28 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,629.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,362.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 6,000.000 LFT
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,250.000 LFT
36 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 4.000 EACH
37 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 363.000 LFT
38 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,450.000 LFT
39 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,450.000 LFT
40 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 18,965.000 LFT
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 90,902.000 LFT
42 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 2,665.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 76,145.000 LFT
44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 500.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 13.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH

47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,088.000 EACH



SCHEDULE OF PAY ITEMS PAGE 4
CALL ORDER : 572 CONTRACT ID : RS-27326-C
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6.000 MOS

2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 304-07491 HMA PATCHING, TYPE C 100.000 TON

4 306-08034 MILLING, ASPHALT, 1 1/2 IN. 58,076.880 SYS

5 306-08043 MILLING, TRANSITION 7,873.220 SYS

6 401-06264 PROFILOGRAPH, HMA LUMP LUMP
7 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 4,141.800 TON

8 402-07452 HMA, TYPE C, WEDGE AND LEVEL 200.000 TON

9 406-05520 ASPHALT FOR TACK COAT 19.340 TON

10 610-07488 HMA FOR APPROACHES, TYPE C 649.540 TON

11 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
12 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,500.000 LFT

13 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 16,520.000 LFT

16 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,652.000 LFT

17 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,200.000 LFT

18 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 42.000 EACH
19 807-98690 HANDHOLE ADJUSTED TO GRADE 17.000 EACH
20 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 651.500 LFT
21 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,881.750 LFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 17,407.000 LFT
23 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13,783.000 LFT
24 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 200.000 LFT
25 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 562.000 LFT
26 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 450.000 LFT
27 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 66.000 EACH

28 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 15.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5
CALL ORDER - 578 CONTRACT ID : RS-27339-C
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 RESURFACING, MILL SURFACE AND BITUMINOUS OVERLAY

1 105-07039 FIELD OFFICE, B 6.000 MOS

2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 303-01180 COMPACTED AGGREGATE, NO. 53 600.000 TON

4 304-07490 HMA PATCHING, TYPE B 500.000 TON

5 306-08034 MILLING, ASPHALT, 1 1/2 IN. 170,336.441 SYS

6 306-08043 MILLING, TRANSITION 7,673.000 SYS

7 401-06264 PROFILOGRAPH, HMA LUMP LUMP
8 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 14,053.000 TON

9 402-07451 HMA, TYPE B, WEDGE AND LEVEL 2,000.000 TON

10 406-05520 ASPHALT FOR TACK COAT 59.890 TON

11 610-07487 HMA FOR APPROACHES, TYPE B 633.013 TON

12 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
13 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,100.000 LFT

15 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 807-98690 HANDHOLE ADJUSTED TO GRADE 2.000 EACH
18 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 11,792.250 LFT

19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 90,424.000 LFT
20 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 28,560.000 LFT
21 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 266.000 LFT
22 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 162.000 LFT
23 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
24 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 950.000 EACH
25 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 950.000 EACH

26 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 48.000 LFT



SCHEDULE OF PAY ITEMS PAGE 6
CALL ORDER : 612 CONTRACT ID : B -26730-B
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02241 GUARDRAIL, REMOVE 342.000 m

6 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
7 202-99187 FENCE, FARM FIELD, REMOVE 586.000 m

8 203-02000 EXCAVATION, COMMON 2,979.000 m3

9 203-02070 BORROW 1,413.000 m3
10 205-03371 SEDIMENT REMOVE 124.600 m3
11 205-06930 SPLASHPAD, RIPRAP 2.400 Mg
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 40.100 Mg
13 205-06932 TEMPORARY CHECK DAM, STRAW BALES 7.200 m

14 205-06936 TEMPORARY SEDIMENT TRAP 169.200 Mg
15 205-06937 TEMPORARY SILT FENCE 230.000 m

16 205-06938 TEMPORARY SLOPE DRAIN 28.000 m

17 206-51220 EXCAVATION, WET 188.200 m3
18 207-07500 SUBGRADE TREATMENT, TYPE C 7,429.200 m2
19 211-06467 AGGREGATE FOR END BENT BACKFILL 52.300 m3
20 211-07454 STRUCTURE BACKFILL 5.300 m3
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,816.700 Mg
22 303-01180 COMPACTED AGGREGATE, NO. 53 409.400 Mg
23 304-07492 WIDENING WITH HMA, TYPE A 212.300 Mg
24 306-08034 MILLING, ASPHALT, 38 mm 2,835.000 m2
25 306-08043 MILLING, TRANSITION 373.500 m2
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 1,071.000 Mg
28 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,202.000 Mg
29 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,339.800 Mg
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm 510.500 Mg
31 402-07450 HVMA, TYPE A, WEDGE AND LEVEL 457.400 Mg
32 404-05514 SEAL COAT, 5 2,274.640 m2
33 405-05517 ASPHALT FOR PRIME COAT 6.560 Mg
34 406-05520 ASPHALT FOR TACK COAT 7.840 Mg
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 2.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,258.589 m
39 602-06729 BARRIER DELINEATOR 12.000 EACH
40 603-06040 FENCE, FARM FIELD, 1190 mm 592.000 m
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 227.200 m2
42 610-07486 HMA FOR APPROACHES, TYPE A 901.400 Mg
43 615-06490 RIGHT OF WAY MARKER 16.000 EACH
44 616-02320 GEOTEXTILES 1,888.100 m2
45 616-06405 RIPRAP, REVETMENT 1,275.300 Mg
46 616-06451 RIPRAP, UNIFORM 151.600 Mg

47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 7
CALL ORDER : 612 CONTRACT ID : B -26730-B
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

48 621-06545 FERTILIZER 1.380 Mg
49 621-06548 SEED MIXTURE, CV 4.510 kg
50 621-06553 SEED MIXTURE, R 146.300 kg
51 621-06557 SEED MIXTURE, T 127.100 kg
52 621-06565 MULCHING MATERIAL 6.930 Mg
53 621-06567 WATER 96.800 kL
54 621-06575 SODDING, NURSERY 489.200 m2
55 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
56 622-91786 SEEDLING 120.000 EACH
57 701-07619 PILE, STEEL H, EPOXY COATED, HP 360 X 132 476.000 m
58 702-51005 CONCRETE, A, SUBSTRUCTURE 122.400 m3
59 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 584.400 kg
60 703-51030 REINFORCING STEEL 11,350.000 kg
61 703-51032 REINFORCING STEEL, EPOXY COATED 56,173.000 kg
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 271.400 m3
63 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
64 706-51020 CONCRETE, C, RAILING 26.400 m3
65 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 330.400 m
66 709-51821 SURFACE SEAL LUMP LUMP
67 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
68 713-95203 GUARDRAIL END TREATMENT, I, TEMPORARY BRIDGE APPROACHES 4.000 EACH
69 713-99365 GUARDRAIL, W BEAM, 1.905 m SPACING, TEMPORARY BRIDGE 121.920 m
70 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 562.000 m
71 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 71.300 m
72 715-05407 PIPE, END BENT DRAIN, 150 mm 46.000 m
73 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
74 715-91361 PIPE, PVC, 150 mm 4.000 m
75 715-96913 PIPE, POLYETHYLENE LINER, 900 mm 20.500 m
76 718-06529 OUTLET PROTECTOR, 2 6.000 EACH
77 718-52610 AGGREGATE FOR UNDERDRAINS 135.400 m3
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 994.000 m
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,981.000 m
81 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, 111-A 28.800 m
85 801-07119 BARRICADE, 111-B 32.400 m
86 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 38.700 m
87 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.150 m
88 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 12.000 EACH
89 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
90 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.600 m2
91 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 5.400 m2
92 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.350 m2
93 804-06771 DELINEATOR POST, FLEXIBLE 30.000 EACH

94 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 1,973.000 m



SCHEDULE OF PAY ITEMS PAGE 8
612 CONTRACT ID : B -26730-B
03/23/04 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 BRIDGE REPLACEMENT

95 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 200.000 m
96 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 24.000 m
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,541.000 m
98 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 31.000 m
99 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 75.000 EACH

100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 82.000 EACH



SCHEDULE OF PAY ITEMS PAGE 9
CALL ORDER : 796 CONTRACT ID :© M -27347-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 MAINTENANCE CONTRACT

1 105-07038 FIELD OFFICE, A 3.000 MOS

2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 303-07449 COMPACTED AGGREGATE, NO. 73 660.000 TON

4 304-07490 HMA PATCHING, TYPE B 100.000 TON

5 306-08043 MILLING, TRANSITION 1,800.000 SYS

6 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,250.000 TON

7 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 2,500.000 TON

8 405-05517 ASPHALT FOR PRIME COAT 9.000 TON

9 406-05520 ASPHALT FOR TACK COAT 12.000 TON

10 610-07487 HMA FOR APPROACHES, TYPE B 125.000 TON

11 616-06451 RIPRAP, UNIFORM 475.000 TON

12 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,450.000 LFT

13 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 28,520.000 LFT

16 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 28,520.000 LFT

17 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 20.000 LFT

18 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 25.000 LFT

19 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 80.000 LFT
20 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
21 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 727.000 EACH

22 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 727.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10
CALL ORDER - 808 CONTRACT ID : M -27420-B
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 MAINTENANCE CONTRACT

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL



SCHEDULE OF PAY ITEMS PAGE 11
CALL ORDER : 936 CONTRACT ID : T -27206-A
LETTING DATE : 03723704 10:00 AM

SECTION NO. 0001 SIGNALS, NEW OR MODERNIZED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 202-52710 SIDEWALK, CONCRETE, REMOVE 300.000 SYS
4 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
5 604-06069 CURB RAMP, CONCRETE 190.000 SYS
6 604-06070 SIDEWALK, CONCRETE 450.000 SYS
7 605-06120 CURB, CONCRETE 135.000 LFT
8 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
9 801-06710 FLASHING ARROW SIGN 2.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
12 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.000 SFT
13 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 13.500 SFT
14 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 6.000 EACH
15 805-01842 HANDHOLE, SIGNAL 1.000 EACH
16 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 25.000 LFT
17 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
18 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 4.000 EACH
19 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
20 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 1.000 EACH
21 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
22 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 4.000 EACH
23 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
24 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
25 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
26 805-78420 DISCONNECT HANGER 8.000 EACH
27 805-78445 SIGNAL SERVICE 2.000 EACH
28 805-78467 SIGNAL CABLE, 3C 8GA. 100.000 LFT
29 805-78480 SIGNAL CABLE, 3C 14GA. 515.000 LFT
30 805-78485 SIGNAL CABLE, 5C 14CGA. 825.000 LFT
31 805-78490 SIGNAL CABLE, 7C 14GA. 400.000 LFT
32 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 6.000 EACH
33 808-06716 LINE, REMOVE 394.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 94 .000 LFT






